SOLICITATION NO. TIRNO-04-R-00001
PART Il - ATTACHMENTS
SECTION J - ATTACHMENT L-1 - TECHNICAL COMPLIANCE MATRIX

Technical and Transition Requirements RFP Proposal Compliance
Reference Reference
|
Core Program-Wide Technical Requirements C.3.1
Provide Managed Network Services c311
Provide Sufficient Capacity to Support Use of Applications C.3.1.1.1
Provide Secure Network Operations and Management Services C.3.1.1.2
Comply With Policies and Procedures C.3.1.2.1
Pass Network Certification and Accreditation (C&A) C.3.1.2.2
Conduct Security Tests and Evaluations (ST&E) C.3.1.2.3
Deliverable: Security Tests and Evaluations (ST&E) Plan C.3.1.2.3
Ensure Continuity of Operations and Disaster Recovery C.3.1.2.4
Deliverable: Continuity of Operations (COOP) Plan C.3.1.24
Deliverable: Disaster Recovery (DR) Plan C.3.1.2.4
Screen Personnel Who Administer or Maintain System C.3.1.25
Authenticate Traffic and Control Access C.3.1.2.6
Provide Secure Internet Access Services C.3.1.3
Provide Perimeter Firewall Protection for Internet Traffic C.3.1.3.1
Provide Intrusion Detection Services C.3.1.3.2
Provide Virus Protection C.3.1.33
Provide Domain Name Service C.3.1.34
Provide Secure Enterprise E-mail Service C.3.1.35

Provide Encryption Service

Core Site-by-Site Technical Requirements

Provide End-to-End Managed Network Services

Ensure Compliance with Government Policies for Securing Physical Assets

Interface to Local Government Equipment, as Provided C.3.3.1.1
Provide Public IP Addresses and Support Legacy Protocols C.3.31.2
Provide Public IP Addresses C.3.3.1.2
Support Legacy Protocols C.3.3.1.2
Provide Class of Services and Meet End-to-End SLAs C.3.3.1.3
Provide Each Site a Mix of Class of Services (CoS) C.3.3.1.3
Provide Capability to Adjust CoS C.3.3.1.3
Provide Pricing Based on the CoS for Each Site C.3.3.1.3

Core Program-Wide Transition Requirements

Conduct Transition from TCS to TCE

Develop Transition Plan C.3.211

Deliverable: Transition Plan C321.1

Deliverable: Acceptance Test Plan C.3211
Conduct Site Surveys C.3.2.12
Transition or Replace Existing TCS Government Equipment C.3.2.1.3

Deliverable: Maintenance Plan C.3.2.1.3
Implement Approved TCE Transition Plan C.3.2.14
Conduct Weekly Status Meetings C.3.2.15
Conduct Pilot Site Transitions C.3.2.1.6
Provide Five-Day Notice of Site Visits C.3.2.1.7
Provide Seamless Transition With No Disruption of Service C.3.2.1.8
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